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SCOPE OF PROFESSIONAL SERVICES and FEES 

The Town of Prescott Valley and the Yavapai County Flood Control District have 
entered into mutually beneficial relationships whereby flood control projects are 
identified, properly scoped, funded, and implemented for the general welfare of the 
Town’s citizens. For the upcoming and current fiscal year, the Town anticipates 
continuing this relationship by requesting project funds to analyze, design, and install a 
sub-surface drain system along Tonopah Drive in East Prescott Valley. This project has 
been anticipated by the Town of Prescott Valley’s Master Drainage Plan and identified as 
Number 15 on the priority list. The first 14 projects have been either completed, 
addressed, or are in the process of resolution, i.e. under design. 
 
The 2003 MDP scoped approximately 2200 feet of storm drain along the residential street 
of Tonopah to collect and convey storm water runoff currently handled by roadside 
channels and undersized driveway culverts. The location of the storm drain piping will 
most likely be under pavement with multiple lateral inlets to each side along the route. 
The project was programmed in 2003 for $400,000, but costs have likely risen since with 
a projected cost today of $600,000. The project is budgeted for $560,000 and 
construction is scheduled to begin in early 2014. 
 
The following scope for professional services is proposed to provide engineering design 
services to prepare construction documents for the bidding and award of a construction 
contract to install the drainage improvements for Tonopah Drive. The basic service tasks 
Dava & Associates will accomplish for this project are listed herein. 
 
Task 1 – Survey & Background Mapping: ........................................Fixed Fee of $8,730 
 

Dava & Associates, Inc. will provide field survey coverage to collect additional 
topographical and cultural data to update and augment the detail of Town topographic 
mapping. Obvious and visible property corner locations will be measured and analyzed 
with record documents to determine probable position of remaining unfound right of 
way monuments. The data will be used to prepare the background drawing of existing 
conditions and to locate right of way and property lines. 

 
Task 2 – Preliminary Storm Drain Design:........................................Fixed Fee of $ 7,340 
 

The major component of the Tonopah drainage improvements will be the installation of 
closed pipe storm drain system to convey storm water runoff from the top of the Navajo 
Basin divide near Superstition Drive down Tonopah to Navajo Wash at Lakeshore 
Drive. Using 100-year discharge rates established by the Prescott Valley Master 
Drainage Plan, Dava & Associates will provide hydraulic computations and preliminary 
design of the subsurface drain system. We will prepare initial plan and profile views to 
illustrate the line and grade of the drain system for review and discussion with Town 
Staff. 
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Task 3 – Preliminary Plans (60%) & Cost Estimates: .......................Fixed Fee of $ 10,375 
 

Dava & Associates will prepare preliminary plans (60%) based on the conclusions 
discussed with Town Staff of the initial design parameters. The preliminary plans will 
include the storm drain system with approximately 30 inlet locations along the route and 
the anticipated pavement replacement limits. We will submit the preliminary plans to 
Town Staff for review and discussion. Final adjustments to the design and limits of 
construction will be determined during the plan review process and easement acquisition 
will be defined. If changes to the preliminary plans become significant due to input from 
the review process, another edition of the preliminary plans will be resubmitted prior to 
proceeding to final design. A preliminary drainage report will be prepared and submitted 
with the 60% plans that describe and document the storm drain system. Copies of the 
preliminary plans will be distributed to the utility companies to alert them of the pending 
improvements and allow time to initiate any necessary relocation of their facilities. 

 
Task 4 – Utility Coordination: ...........................................................Fixed Fee of $ 3,425 
 

Concurrent with the submittal of preliminary plans to Town Staff, we will engage the 
utility companies and begin coordination with their representatives. We will distribute 
the 60% level preliminary drawings to each of the utility companies along with other 
information to assist them in their determinations of possible conflicts. We anticipate 
marking proposed improvements in the field at various times through-out the project 
design process. Known conflicts will be identified as information becomes available. 
Adjustments to avoid reported conflicts will be made during the preparation of 95% 
plans, which then will be distributed back to each of the utility companies. Final plans 
will be sent out to the utility companies once the project is out for bid. 

 
Task 5 – Public Meeting: ...................................................................Fixed Fee of $ 2,595 

 
Upon completion and review of the preliminary plans, we will prepare exhibits and 
attend a meeting with interested residents and other public interests. We will 
document comments and evaluate for inclusion in the project design. 

 
Task 6 – Final Plans (95%) & Cost Estimates:..................................Fixed Fee of $ 11,805 

 
Subsequent to resolution of the preliminary plans and estimates, and incorporation of 
utility company information, we will complete the final design and prepare 95% level 
construction drawings for submittal and review. A final property survey will be done to 
locate additional right of way monumentation and mark construction easements if 
needed. Any additional information identified during the preliminary plan preparation or 
review will be collected. Preparation of easement descriptions based on final agreement 
with property owners will be prepared. A draft of the technical specifications will be 
submitted with the drawings to assist in review. Final adjustments to the Storm Drain 
Documentation Report will also be completed and submitted. Final comments and 
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concerns will be addressed at this time and adjustments will be made to the final 
construction drawings and contract bid documents. 
 

Task 7 – Preparation of Final Construction Documents:...................Fixed Fee of $ 3,350 
 
Final comments and concerns will be addressed and adjustments will be made to the 
construction drawings and contract bid documents. A draft of the completed bid package 
will be submitted if necessary for final approval. 

 
Task 8 – Bid and Award: ...................................................................Fixed Fee of $ 2,390 
 

Dava & Associates will complete the bid package documents and construction 
drawings for distribution to potential bidders. We will attend the pre-bid meeting and 
prepare any addenda required to clarify bid documents. We will assist the Town in 
evaluating contractor bids, provide a tabulation of the bid results, and recommend an 
award of contract to the successful bidder. 

 
PROJECT FEES: 
 
The following is a summary of the estimated fixed fees for the above described scope of 
services: 
 

 Task 1 Survey $  8,730.00 
 Task 2 Storm Drain Design $  7,340.00 
 Task 3 Preliminary Plans $10,375.00 
 Task 4 Utility Coordination $  3,425.00 
 Task 5 Public Meeting $  2,605.00 
 Task 6 Final Plans $11,805.00 
 Task 7 Construction Documents $  3,350.00 
 Task 8 Bid & Award $  2,390.00 
 
Fixed Fee Cost – not to exceed:.................................................$50,020.00 
 

Should additional design elements not anticipated by this scope be identified over the course 
of the project, we will prepare and present supplemental project scopes for consideration. 
Reimbursable expenses include foreseeable printing and reproduction costs normal to the 
work described and include 10% for administration in accordance with our Town Engineer’s 
contract. 




