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310 East Union Street {928) 778-7587 FAX: (828) 778-1047
SURVEYING Prescolt AZ 86303 Mail@DavaCivil.com
December 7, 2010 374VPPHP/PRO
Norm Davis, P.E.

Public Works Director
7501 E. Civic Circle
Prescott Valley, AZ 86314

Dear Mr. Davis:

RE: Proposal for Construction Period Engineering Services
SR89A and Pronghorn Ranch Parkway at Viewpoint Drive
South Bound and East Bound Right Turn Lanes

The Town of Prescott Valley (TOPV) in cooperation with the Arizona Department of Transportation
(ADOT) plans to provide additional right turn lanes onto the south bound ramp of State Route 89A n
anticipation of ADOT’s project for the construction of the Viewpoint Drive SR 89A Traffic
Interchange. The TOPV would also like to provide a right turn lane at the intersection of Viewpoint
Drive and Pronghormn Ranch Parkway if funding is available. To that end Dava & Associates, Inc.
completed the design and construction drawings for the turn lanes at each intersection and prepared the
bid package. The favorable results of the bidding will allow the TOPV to fund both turn lane projects.
Dava & Associates, Inc. is pleased to provide this proposal for construction period engineering services
for the construction of the right turn lanes as follows:

CONSTRUCTION PERIOD: Dava & Associates will assist the Town in obtaining and evaluating
contractor bids and recommend an award of contract to the successful bidder. All elements of the
project construction will be coordinated with Town staff. We will provide construction survey
control and part-time construction observation for each of the turn lane projects at SRE9A and at
Pronghorn Ranch Parkway. Recommendations for contractor payments will be provided based on
evaluation of pay requests and construction progress. We will prepare and provide to the Town
construction record documents based on observation and as-built measurement surveys. No Record
of Survey will be prepared for this stretch of Viewpoint Drive since centerline monuments will not
be placed or replaced. Quality Assurance and materials testing will be completed by Engineering
Testing Consultants, Inc. on a sub-consultant basis.
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The estimated maximum fees requested for the above described scope of services that include both the
SR 89A right turn lanes and the Pronghorn Ranch Parkway right turn lane are presented as follows:

Construction Period Services $ 7.870.00
Reimbursable $  110.00
TOTAL (Dava & Associates): $ 7.980.00

Engineering Testing and Consultants (ETC) will provide quality assurance testing on an as-needed
basis. An allowance for their services has been established as follows:

Allowance for Quality Assurance Testing

ETC, Geotechnical Sub-consultant $ 3.410.00
TOTAL (D&A Plus Allowance): $11,390.00

The above scope of services, based on the enclosed staff hour estimate, will be provided on a not to
exceed basis in accordance with our Town Engineer contract. If this proposed scope of services meets
with your approval, we are ready to proceed at your direction. Thank you for the opportunity to
provide professional services for the Town of Prescott Valley. Should you have any questions, please
contact me.

Sincerely,
DAVA & ASSOCIATES, INC.
—
Gordon Bowers, P.E. e

Civil Engineer

Encl.
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CLIENT: TOWN OF PRESCOTT VALLEY
JOB: VP DRIVE/SR89A RIGHT TURN LANE
DATE: DECEMBER 7, 2010
ITEM | DESCRIPTION PRIN | SRPE | JRPE EIT CLRCL | SRLS | TECH | 2CREW |3CREW| GPS | REIMB | TOTAL | TOTAL COST
SRDSN JRLS
$100 $95 $85 $75 $40 $85 $65 $100 $140 $25 £ HOURS
CONST PERIOD SERVICES
D
1 BID/AWARD 4 4 $400.00
2 CONTROL SRVYS 2 4 24 24 30 $3,430.00
3 OBSERVATON 4 32 36 $2.780.00
4 RECORD DRAWINGS 2 4 2 8 $620.00
5 ROS & MONUMENT 0 30.00
6 PROCESS PAY REQUESTS 4 4 8 $640.00
7 ETC TESTING $3,100 $3,410.00
8 REIMBURSABLE $100 $110.00
SUBTOTAL 4 10 Y 36 0 2 10 24 0 24 86 86 $11,390.00
TOTAL CONST PERIOD 4 10 0 36 0 2 10 24 0 24 86 86 $11.390.00
CONSTRUCTION PERIOD
Dé&A $7.870.00
ETC TESTING $3,100 $3.410.00
REIMBURSABLES $100 $110.00
$11,390.00
PROJECT CONST TOTAL $11,390.00

KAA74PYV3T4SGOLSEXCELWP-5RE9A RTL est. XL.S PAGE 1 OF | 1278/2010





