



CIVIL, TRANSPORTATION, MUNICIPAL, WATER AND WASTEWATER ENGINEERING,  
PLANNING, CONSTRUCTION MANAGEMENT, AND LAND SURVEYING  
PEORIA • PRESCOTT • MONROVIA

October 14, 2014

Ms. Kimberly Moon, P.E.  
Capital Projects Coordinator  
Town of Prescott Valley  
7501 E. Civic Circle  
Prescott Valley, AZ 86301  
Email: [kmoon@pvaz.net](mailto:kmoon@pvaz.net)

Subject: Loos Drive Widening Phase 4  
Hoffman Road to Katie Circle East  
CIP #S339.4 – CDBG Grant #125-14

Dear Ms. Moon:

Six bids were received by the Town of Prescott Valley for the Loos Drive Widening Phase 4 project at 3:30 PM on October 13, 2014. We have reviewed the bid information provided by the Town of Prescott Valley, tabulated the bid amounts of all the Bidders and verified the license and the absence of complaints with the Arizona State Registrar of Contractors for Earth Resources, the lowest bidder for the project.

The bids received are documented as follows:

**Earth Resources** – The project base bid, alternate bid, and corrected alternate bid amounts of **\$229,723.55**, **\$255,972.05**, and **\$234,844.05** respectively was the lowest bid received for the project. Their bid schedule was complete with no mathematical errors. The bid proposal (pg. 13) was not initialed and the Fly Ash/Cement Certification (pg. 64) was not signed. The Fly Ash/Cement Certification was noted as being covered by the General Contractor Certification (pg. 23) in Addendum No. 1 which was signed. The certification on page 64 needs to be completed prior to award. The attached print out from the Registrar of Contractors web site indicated that the license was valid and there have been no complaints.

**Alliance Streetworks** – The project base bid, alternate bid, and corrected alternate bid amounts of **\$258,384.22**, **\$298,923.81**, and **\$266,931.57** respectively was the 2nd lowest bid received for the project and contained one mathematical error as highlighted in red on the attached Bid Tabulation spreadsheet. Their hand written total bid amount of \$258,384.22 was higher than the tabulated amount due to a simple error in multiplying the unit price by the quantity. The error did not change the order of the bids and they remain as the 2nd lowest bidder. The Fly Ash/Cement

Certification (pg. 64) was not signed. The Fly Ash/Cement Certification was noted as being covered by the General Contractor Certification (pg. 23) in Addendum No. 1 which was signed.

**Asphalt Paving and Supply** – The project base bid, alternate bid, and corrected alternate bid amounts of **\$285,523.45**, **\$295,013.95**, and **\$292,448.95** respectively was the third lowest bid received for the project. Their bid schedule was complete with no mathematical errors.

**Capital Improvements, LLC** – The project base bid, alternate bid, and corrected alternate bid amounts of **\$319,270.00**, **\$30,140.00**, and **\$324,946.00** respectively was the fourth lowest bid received for the project. Their bid schedule was complete with no mathematical errors. The price given for the bid alternate was a subtotal of the items and not the total bid with the alternate.

**ABC Asphalt, LLC** – The project base bid, alternate bid, and corrected alternate bid amounts of **\$342,306.93**, **\$363,354.75**, and **\$316,717.47** respectively was the fifth lowest bid received for the project. Their bid schedule was complete with no mathematical errors. The Fly Ash/Cement Certification was noted as being covered by the General Contractor Certification (pg. 23) in Addendum No. 1 which was signed.

**Fann Contracting, Inc.** – The project base bid, and alternate bid amounts of **\$362,570.50** and **\$367,739.00** respectively was the sixth lowest bid received for the project. Their bid schedule was complete with no mathematical errors

**Based on our tabulation of the bids received and verification of the license with the State Registrar of Contractors, we would recommend award of the project to Earth Resources, Corporation, at the corrected bid alternate amount of \$234,844.05.**

A copy of the bid tabulation is attached including the print out from the Arizona Registrar of Contractors for Earth Resources Corporation. Please contact me if you have any questions or concerns.

CIVILTEC ENGINEERING, INC



Jeff Fanning, P.E.,  
Project Engineer

Attachments: Arizona Registrar of Contractors Print  
Bid Tabulation



**DISCLAIMER**

The data supplied below is based on your specific request(s) and is correct to the best of our knowledge as of the date and time it was extracted from our data files. The information is provided without personal research or analysis. The data is subject to change on a daily basis. You may obtain additional public records related to any license, including dismissed complaints and nondisciplinary actions and orders, by contacting the ROC directly. If this information is required for legal purposes, you may request an affidavit or certified copies for a fee as specified in **A.R.S. 32-1104A3**. Please read our Standard Disclaimer at [www.azroc.gov/Legal/Disclaimer.html](http://www.azroc.gov/Legal/Disclaimer.html)

Please note: The company or individuals listed on this license may hold other Arizona contracting licenses. To view information, status and complaint history for the past two years on other licenses held, go to the License Inquiry page and do a "Company Name and Personnel" search by entering the name of the company or individuals listed on the license.

**Details for License Number 259019 (Tuesday, October 14, 2014 2:49:44 PM)**

Contractor		License	
Name/ Address/ Phone	Status/ Action	Class   Type   Entity	Issued/Renewal
Earth Resources Corporation 8120 Poland Rd Dewey, AZ 86327 Phone: (928) 899-6365	CURRENT	KA   DUAL   CORPORATION	First Issued: 09/13/2009 Renewed Thru: 09/30/2015

License Class & Description **KA DUAL ENGINEERING**

**Comments**

- [SUSPENDED NON-RENEWAL 10/01/2011 – 10/04/2011]

**Qualifying Party and Personnel**

The Qualifying Party listed below is associated with this license. All other persons named, if any, are associated with the company. They are not all necessarily associated with this license.

Name Wilson Wayne Orr	Name Stephanie Lou Orr
Position QP/OFFICER	Position OFFICER
Qual. Date 09/13/2009	

**Complaint Information**

Complaints against this contractor are listed below. Complaints that were cancelled, resolved or settled without a corrective work order or dismissed are not included. Contact the **Registrar of Contractors at 602-542-1525 or toll-free statewide at 1-877-MY AZROC (1-877-692-9762)** to identify the ROC office location you need to visit to view complete complaint documentation.

<b>Open:</b> 0	This is the number of complaints against this contractor that are currently open except those in which an agency inspection has not occurred or a violation was not found. Upon adjudication some complaints are found to be without merit and are dismissed.
<b>Closed Cases</b>	
<b>Disciplined:</b> 0	This is the number of complaints that resulted in discipline against this contractor.
<b>Resolved/Settled/Withdrawn:</b> 0	This is the number of complaints closed against this contractor that were resolved or settled by the contractor or withdrawn by the complainant after issuance of a corrective work order or formal citation.
<b>Denied Access:</b> 0	This is the number of complaints against this contractor that were closed without corrective work being performed because the contractor was denied access by the complainant.
<b>Bankruptcy:</b> 0	This is the number of complaints against this contractor that were closed because the contractor is in bankruptcy.

**Bond [ 1 ] Information**

Number	Effective	Amount	Paid	Available	Company	Notes
AM8619	10/03/2011	\$10,000.00	\$0.00	\$10,000.00	CONTRACTORS BONDING AND INS CO	

LOOS DRIVE WIDENING PHASE 4  
HOFFMAN ROAD to KATIE CIRCLE EAST  
CIP #S339.4 - CDBG GRANT #125-14

**BID TABULATION**

Item	Description	Quantity	Unit	Engineers Estimate		Earth Resources Corporation		Alliance Street Works, Inc.		Asphalt Paving & Supply, Inc.		Capital Improvements, LLC		ABC Asphalt, LLC		Fann Contracting, Inc.	
				Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount
1	Contractor Quality Control	1	LS			\$ 3,614.00	\$ 3,614.00	\$ 6,500.00	\$ 6,500.00	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00	\$ 4,285.00	\$ 4,285.00	\$ 7,300.00	\$ 7,300.00
2	Stormwater Pollution Prevention Plan (SWPPP)	1	LS			\$ 2,750.00	\$ 2,750.00	\$ 2,500.00	\$ 2,500.00	\$ 3,500.00	\$ 3,500.00	\$ 20,000.00	\$ 20,000.00	\$ 2,357.00	\$ 2,357.00	\$ 7,000.00	\$ 7,000.00
3	Type 2 Removable Bollard	1	EA			\$ 750.00	\$ 750.00	\$ 650.00	\$ 650.00	\$ 830.00	\$ 830.00	\$ 650.00	\$ 650.00	\$ 1,072.00	\$ 1,072.00	\$ 680.00	\$ 680.00
4	56" Type 4 Safety Rail	28	LF			\$ 50.00	\$ 1,400.00	\$ 53.00	\$ 1,484.00	\$ 63.00	\$ 1,764.00	\$ 75.00	\$ 2,100.00	\$ 153.00	\$ 4,284.00	\$ 70.00	\$ 1,960.00
5	Earthwork - Excavation & Embankment	189	CY			\$ 9.05	\$ 1,710.45	\$ 4.00	\$ 756.00	\$ 24.00	\$ 4,536.00	\$ 75.00	\$ 14,175.00	\$ 45.35	\$ 8,571.15	\$ 12.00	\$ 2,268.00
6	Borrow	1,112	CY			\$ 19.00	\$ 21,128.00	\$ 28.77	\$ 31,992.24	\$ 57.00	\$ 63,384.00	\$ 22.00	\$ 24,464.00	\$ 41.94	\$ 46,637.28	\$ 53.50	\$ 59,492.00
7	Rip Rap With Filter Fabric, D50 = 21	71	SY			\$ 67.50	\$ 4,792.50	\$ 70.43	\$ 5,000.53	\$ 48.00	\$ 3,408.00	\$ 80.00	\$ 5,680.00	\$ 72.43	\$ 5,142.53	\$ 85.00	\$ 6,035.00
8	Salvaged Rip Rap With Filter Fabric	57	SY			\$ 37.50	\$ 2,137.50	\$ 30.00	\$ 1,710.00	\$ 80.00	\$ 4,560.00	\$ 30.00	\$ 1,710.00	\$ 37.59	\$ 2,142.63	\$ 44.00	\$ 2,508.00
9	Sub-Grade Preparation	1,308	SY			\$ 4.50	\$ 5,886.00	\$ 4.00	\$ 5,232.00	\$ 1.50	\$ 1,962.00	\$ 8.00	\$ 10,464.00	\$ 19.66	\$ 25,715.28	\$ 1.00	\$ 1,308.00
10	Aggregate Base Course	2,218	SY			\$ 6.50	\$ 14,417.00	\$ 13.00	\$ 28,834.00	\$ 5.45	\$ 12,088.10	\$ 18.00	\$ 39,924.00	\$ 20.87	\$ 46,289.66	\$ 10.50	\$ 23,289.00
11	Mill Asphalt Pavement - 2" Nominal Depth	107	SY			\$ 31.00	\$ 3,317.00	\$ 10.00	\$ 1,070.00	\$ 11.25	\$ 1,203.75	\$ 0.09	\$ 10.00	\$ 18.02	\$ 1,928.14	\$ 80.00	\$ 8,560.00
12	Asphalt Concrete (AC) Pavement, 3" - 1/2" Aggregate	505	SY			\$ 27.25	\$ 13,761.25	\$ 23.96	\$ 12,099.80	\$ 19.50	\$ 9,847.50	\$ 40.00	\$ 20,200.00	\$ 29.44	\$ 14,867.20	\$ 30.00	\$ 15,150.00
13	4" Concrete Multi Use Path with Fiber	7,030	SF			\$ 3.45	\$ 24,253.50	\$ 5.00	\$ 35,150.00	\$ 5.10	\$ 35,853.00	\$ 6.00	\$ 42,180.00	\$ 6.42	\$ 45,132.60	\$ 6.00	\$ 42,180.00
14	Concrete Curb and Gutter, 6" Type A	986	LF			\$ 20.25	\$ 19,966.50	\$ 20.00	\$ 19,720.00	\$ 20.00	\$ 19,720.00	\$ 18.00	\$ 17,748.00	\$ 19.29	\$ 19,019.94	\$ 17.50	\$ 17,255.00
15	Concrete Single Curb, Type B	100	LF			\$ 18.50	\$ 1,850.00	\$ 17.00	\$ 1,700.00	\$ 28.00	\$ 2,800.00	\$ 25.00	\$ 2,500.00	\$ 19.29	\$ 1,929.00	\$ 20.50	\$ 2,050.00
16	Concrete Sidewalk	4,111	SF			\$ 5.10	\$ 20,966.10	\$ 4.25	\$ 17,471.75	\$ 5.10	\$ 20,966.10	\$ 5.00	\$ 20,555.00	\$ 5.36	\$ 22,034.96	\$ 4.50	\$ 18,499.50
17	Concrete Driveway Entrance & 6" Concrete Slab	713	SF			\$ 6.75	\$ 4,812.75	\$ 6.10	\$ 4,349.30	\$ 12.00	\$ 8,556.00	\$ 10.00	\$ 7,130.00	\$ 10.71	\$ 7,636.23	\$ 8.00	\$ 5,704.00
18	ADA Ramp	1	EA			\$ 1,875.00	\$ 1,875.00	\$ 1,550.00	\$ 1,550.00	\$ 1,200.00	\$ 1,200.00	\$ 1,800.00	\$ 1,800.00	\$ 860.00	\$ 860.00	\$ 1,600.00	\$ 1,600.00
19	Adjust Existing Valve Box and Cover	2	EA			\$ 350.00	\$ 700.00	\$ 500.00	\$ 1,000.00	\$ 470.00	\$ 940.00	\$ 540.00	\$ 1,080.00	\$ 430.00	\$ 860.00	\$ 360.00	\$ 720.00
20	Miscellaneous Removals	1	LS			\$ 10,035.00	\$ 10,035.00	\$ 4,500.00	\$ 4,500.00	\$ 8,500.00	\$ 8,500.00	\$ 2,000.00	\$ 2,000.00	\$ 1,607.00	\$ 1,607.00	\$ 13,800.00	\$ 13,800.00
21	Traffic Control	1	LS			\$ 6,050.00	\$ 6,050.00	\$ 7,000.00	\$ 7,000.00	\$ 7,600.00	\$ 7,600.00	\$ 5,000.00	\$ 5,000.00	\$ 5,893.00	\$ 5,893.00	\$ 7,200.00	\$ 7,200.00
22	12" White Striping, Crosswalk	20	LF			\$ 17.00	\$ 340.00	\$ 22.50	\$ 450.00	\$ 19.00	\$ 380.00	\$ 20.00	\$ 400.00	\$ 43.00	\$ 860.00	\$ 21.00	\$ 420.00
23	6' Chain Link Fence	278	LF			\$ 24.75	\$ 6,880.50	\$ 17.00	\$ 4,726.00	\$ 20.00	\$ 5,560.00	\$ 20.00	\$ 5,560.00	\$ 25.71	\$ 7,147.38	\$ 46.00	\$ 12,788.00
24	Reset Existing 4' Chain Link Fence	48	LF			\$ 22.00	\$ 1,056.00	\$ 15.00	\$ 720.00	\$ 17.00	\$ 816.00	\$ 30.00	\$ 1,440.00	\$ 26.79	\$ 1,285.92	\$ 15.00	\$ 720.00
25	Landscaping	1	LS			\$ 6,320.00	\$ 6,320.00	\$ 6,000.00	\$ 6,000.00	\$ 1,220.00	\$ 1,220.00	\$ 15,000.00	\$ 15,000.00	\$ 3,215.00	\$ 3,215.00	\$ 7,100.00	\$ 7,100.00
26	3/4" SCH 40 PVC Irrigation Pipe	200	LF			\$ 7.75	\$ 1,550.00	\$ 15.00	\$ 3,000.00	\$ 7.00	\$ 1,400.00	\$ 5.00	\$ 1,000.00	\$ 19.29	\$ 3,858.00	\$ 10.00	\$ 2,000.00
27	Seeding, Hydraulic	0.50	ACRE			\$ 5,000.00	\$ 2,500.00	\$ 2,500.00	\$ 1,250.00	\$ 4,320.00	\$ 2,160.00	\$ 4,000.00	\$ 2,000.00	\$ 6,000.00	\$ 3,000.00	\$ 4,000.00	\$ 2,000.00
28	Relocate Signs	9	EA			\$ 350.00	\$ 3,150.00	\$ 400.00	\$ 3,600.00	\$ 430.00	\$ 3,870.00	\$ 225.00	\$ 2,025.00	\$ 416.67	\$ 3,750.03	\$ 230.00	\$ 2,070.00
29	MAG Type D Catch Basin	1	EA			\$ 9,625.00	\$ 9,625.00	\$ 4,550.00	\$ 4,550.00	\$ 5,100.00	\$ 5,100.00	\$ 8,500.00	\$ 8,500.00	\$ 2,679.00	\$ 2,679.00	\$ 11,700.00	\$ 11,700.00
30	Storm Drain Pipe Collars	1	EA			\$ 650.00	\$ 650.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00	\$ 600.00	\$ 600.00	\$ 645.00	\$ 645.00	\$ 430.00	\$ 430.00
31	Headwall, MAG Type 2	1	EA			\$ 8,866.00	\$ 8,866.00	\$ 6,275.00	\$ 6,275.00	\$ 7,000.00	\$ 7,000.00	\$ 9,200.00	\$ 9,200.00	\$ 3,000.00	\$ 3,000.00	\$ 16,000.00	\$ 16,000.00
32	Rock Removal (Trench)	75	CY			\$ 1.00	\$ 75.00	\$ 200.00	\$ 15,000.00	\$ 1.00	\$ 75.00	\$ 0.13	\$ 10.00	\$ 57.00	\$ 4,275.00	\$ 35.00	\$ 2,625.00
33	18" CMP	26	LF			\$ 56.00	\$ 1,456.00	\$ 30.00	\$ 780.00	\$ 71.50	\$ 1,859.00	\$ 40.00	\$ 1,040.00	\$ 74.00	\$ 1,924.00	\$ 90.00	\$ 2,340.00
34	36" HDPE Pipe	313	LF			\$ 62.50	\$ 19,562.50	\$ 57.20	\$ 17,903.60	\$ 105.00	\$ 32,865.00	\$ 75.00	\$ 23,475.00	\$ 109.00	\$ 34,117.00	\$ 108.00	\$ 33,804.00
35	18" FE Section	2	EA			\$ 385.00	\$ 770.00	\$ 505.00	\$ 1,010.00	\$ 480.00	\$ 960.00	\$ 250.00	\$ 500.00	\$ 643.00	\$ 1,286.00	\$ 420.00	\$ 840.00
36	Reset Existing 36" Grate	1	EA			\$ 250.00	\$ 250.00	\$ 350.00	\$ 350.00	\$ 580.00	\$ 580.00	\$ 750.00	\$ 750.00	\$ 857.00	\$ 857.00	\$ 475.00	\$ 475.00
37	Restore Lighting (Direct Burial Wire)	1	LS			\$ 500.00	\$ 500.00	\$ 750.00	\$ 750.00	\$ 2,560.00	\$ 2,560.00	\$ 900.00	\$ 900.00	\$ 2,143.00	\$ 2,143.00	\$ 22,700.00	\$ 22,700.00
<b>BID ALTERNATE - INSTALL 6" CONCRETE MULTI USE PATH WITH FIBER</b>				<b>BASE BID \$ 269,716.70</b>	<b>BASE BID \$ 229,723.55</b>	<b>BASE BID \$ 258,384.22</b> <b>TABULATED \$ 257,134.22</b>	<b>BASE BID \$ 285,523.45</b>	<b>BASE BID \$ 319,270.00</b>	<b>BASE BID \$ 342,306.93</b>	<b>BASE BID \$ 362,570.50</b>							
6A	Borrow	1,067	CY		\$ -	\$ 19.00	\$ 20,273.00	\$ 28.77	\$ 30,697.59	\$ 57.00	\$ 60,819.00	\$ 21.00	\$ 22,407.00	\$ 14.06	\$ 15,002.02	\$ 55.00	\$ 58,685.00
13A	Install 6" Concrete Multi Use Path	7,030	SF		\$ -	\$ 0.85	\$ 5,975.50	\$ 1.40	\$ 9,842.00	\$ 1.35	\$ 9,490.50	\$ 1.10	\$ 7,733.00	\$ 0.86	\$ 6,045.80	\$ 6.85	\$ 48,155.50
Corrected Bid Alternate				<b>BID ALTERNATE \$ 255,972.05</b>		<b>BID ALTERNATE \$ 298,923.81</b>		<b>BID ALTERNATE \$ 295,013.95</b>		<b>BID ALTERNATE \$ 30,140.00</b>		<b>BID ALTERNATE \$ 363,354.75</b>		<b>BID ALTERNATE \$ 367,739.00</b>			
Mathematical Error				Added 6A & 13A to Base Bid		Added 6A & 13A to Base Bid		Added 13A to Base Bid		Did not provide total with alternate		Added 6A & 13A to Base Bid		Subtract 6 & 13, Add 6A & 13A			
Explanation of what bidder did on Bid Alternate				<b>BID ALTERNATE \$ 274,192.38</b>		<b>CORRECTED BID ALTERNATE \$ 234,844.05</b>		<b>CORRECTED BID ALTERNATE \$ 266,931.57</b>		<b>CORRECTED BID ALTERNATE \$ 292,448.95</b>		<b>CORRECTED BID ALTERNATE \$ 324,946.00</b>		<b>CORRECTED BID ALTERNATE \$ 316,717.47</b>			