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Submitted To:       Date Submitted: 

Prescott Valley WWTP     March 30, 2015 

James Mainus 

   

 

Job Name and Location: 

Transfer Switches 

Prescott Valley, AZ 

      

We Propose To Furnish the Following: 

 
1. Install new 600 amp manual transfer switch at Sante Fe well site 

2. Switch is to be an ESL Storm Switch model to match existing.  Storm Switch contains quick connect 

plugs. 

3. Include the following: 

-Aluminum stands for transfer switch mounting 

-New conductors from disconnect to transfer switch 

-New conductors from transfer switch to load 

4. Testing 

 
 
ITEMS NOT INCLUDED: 

1. Owner accepts any cost involved in any discrepancies between local electrical authority and engineer’s drawings. 

2. Bonds permit fees, or engineering fees. 

3. Any components of modifications not listed above. 

4. Formed or unformed concrete 

5. New fuses 
6. Arc Flash Studies 

7. Engineered Drawings 

 
  

Total Price for Above (Includes 8.68% sales tax) 

    Sante Fe  $26,861.00 

     

 

 

 

 

Payment To Be Made As Follows: 

Monthly draws 
 

 

Project Proposal Prepared By:  Lucas Bruxvoort 

 

 
Terms and Conditions 

 

A) Payment: 

i) Progress Payments: 

Progress payments shall be made by General Contractor within thirty (30) days of the date Industrial Power 
Solutions submits its Application for Payment to Owner [or General Contractor as applicable]. 

ii) Final Payment: 

Industrial Power Solutions LLC 

1656 S. 173rd Drive 

Goodyear, AZ 85338 

Phone: (623) 687-0180 

Fax: (480) 393-5899  

AZ License L-11 ROC 256077 
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Final payment shall be made by Owner [or General Contractor as applicable] within thirty (30) days of 

Completion of Industrial Power Solutions’ Scope of Work set forth herein. 

B) Insurance to be Procured by Owner [or General Contractor as applicable]: 

Owner [or General Contractor as applicable] shall procure all standard liability insurance and Builder’s Risk 

insurance (on an All Risk basis) in regard to the Project. 

C) Arbitration: 

Any and all claims, disputes and other matters in question between the parties to this Proposal, arising out or related 

to this Proposal, shall be decided by arbitration in accordance with the Construction Industry Arbitration Rules of the 
American Arbitration Association then in effect.  Arizona law will apply to all arbitration proceedings, which shall be 

held in Phoenix, Arizona.  The award rendered by the arbitrator shall be final, and judgment may be entered upon it 

in accordance with applicable law in any court having jurisdiction thereof.  In the event any party to this Proposal 
retains the services of an attorney, or expert, to enforce the provisions hereof, the prevailing party shall be entitled to 

recover its reasonable attorneys’ fees and experts’ fees as determined by the arbitrator. 

 

D) Extra Work; Changes in the Scope of Work 

If Industrial Power Solutions is required to perform any extra work, whether or not such extra work is a result of 

changes in the Scope of Work in connection with the Project, such extra work will be performed by Industrial Power 
Solutions on a time-and-material basis, or on a basis upon which the parties may mutually agree.  All payment for 

extra work of any type, or any work beyond the Scope of Work set forth herein, shall be made by the Owner [or 

General Contractor as applicable] within thirty (30) days of the date the extra work is performed. 
 

E) Delays: 

Industrial Power Solutions is not responsible for any delays on account of transportation difficulties, strikes, 
accidents, equipment breakdowns, Acts of God or other causes beyond Industrial Power Solutions’ control.  If any 

such delays do occur, the Project start date and completion date are to be extended accordingly. 

 
To the extent that the Scope of Work, Contract Sum, and terms and conditions set forth in this Proposal are inconsistent with any and 

all terms and conditions set forth in any prime construction contracts, sub contracts or other contract documents regarding the Project, 
the Scope of Work, Contract Sum, and terms and conditions contained in this Proposal shall supersede any and all other such contract 

documents. 

 

 

 

 
 

To accept this quotation and all requirements within this proposal, sign and date 

below and return: 

 

 

Signature:  _______________________________________  Date:  _______________ 

Note:  This proposal may be withdrawn by Industrial Power Solutions if not accepted within 10 days 
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