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November 1, 2016 
 
Ron Pine, P.E., CFM 
Engineering Manager 
Town of Prescott Valley 
7501 E. Civic Circle 
Prescott Valley, AZ 86314 
  
Project:  Viewpoint Drive Stormwater Channelization Improvements, Spouse to Manley, Phase 2, 

CIP #S168.5b 
Subject:  Bid Opening and Evaluation 
 
Dear Mr. Pine: 
 
Lyon Engineering has had the opportunity to review all eight (8) proposals for the Viewpoint Drive 
Stormwater Channelization Improvements, Spouse to Manley, Phase 2, CIP # S168.5b.  The bid opening 
occurred at the Civic Center as scheduled on October 31, 2016.  The eight bids that were received and 
reviewed are summarized below, in order of total bid amount: 
 
BIDDER Total BID (Schedule A + Schedule B + Schedule C) 
  
Engineer’s Estimate $330,121.00 
 
Earth Resources Corporation 

 
$213,550.08 

Mountain High Excavation $238,416.31 
Capital Improvements $298,868.00 
Fann Contracting, Inc. $337,370.00 
Asphalt Paving & Supply $353,535.35 
ALC Underground $353,785.40 
Redpoint Contracting $423,410.00 
Standard Construction Company $679,114.00 
 
Please note that Redpoint Contracting did not acknowledge the receipt of Addendum 2. 
 
We have reviewed all bids and found four minor discrepancies, as follows: 

1. Mountain High Excavation, Base Bid Schedule A, Item 4 [Calculates to $815.16 instead of 
$815.10]; this increases their Schedule A Total by $0.06. 

2. Mountain High Excavation, Base Bid Schedule B, Item 5 [Calculates to $2,334.50 instead of 
$2,334.15]; this increases their Schedule B Total by $0.35. 

3. Mountain High Excavation, Base Bid Schedule B, Item 8 [Calculates to $296.50 instead of 
$296.40]; this increases their Schedule B Total by $0.10. 

4. Mountain High Excavation, Base Bid Schedule B, Item 9 [Calculates to $2,223.20 instead of 
$2,223.00]; this increases their Schedule B Total by $0.20. 

 
It is therefore, our recommendation that the project be awarded to Earth Resources Corporation, the 
contractor with the lowest responsible bid in the amount of $213,550.08 for the completion of the 
Viewpoint Drive Stormwater Channelization Improvements, Spouse to Manley, Phase 2, CIP #S168.5b. 
 
Sincerely, 

 
Kevin D. Horton, P.E., CFM 
Lyon Engineering 


