
PROJECT: Town of Prescott Valley   Kirkham Michael    
Robert Road Improvements   15768 North 162nd Lane    
Spouse Drive to Tranquil Blvd.   Surprise, AZ 85374-5876    
CIP #412B       
KM - 1012239  

Item No. Description
Estimated 
Quantity Units Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 Quality Control 1 LS 11,775.00 11,775.00 25,000.00 25,000.00 14,000.00 14,000.00 7,200.00 7,200.00 35,000.00 35,000.00 18,000.00 18,000.00 40,500.00 40,500.00
2 Clearing and Grubbing 1 LS 35,000.00 35,000.00 35,000.00 35,000.00 42,000.00 42,000.00 7,600.00 7,600.00 13,700.00 13,700.00 50,000.00 50,000.00 107,500.00 107,500.00
3 Roadway Excavation 1 LS 58,500.00 58,500.00 116,000.00 116,000.00 84,600.00 84,600.00 145,177.35 145,177.35 169,600.00 169,600.00 83,000.00 83,000.00 79,800.00 79,800.00
4 Riprap, D50 = 8” 120 SY 23.00 2,760.00 10.00 1,200.00 35.00 4,200.00 42.00 5,040.00 26.00 3,120.00 27.00 3,240.00 65.00 7,800.00

5 Riprap (Removed, Salvaged and 
Relocated) 215 SY 16.00 3,440.00 5.50 1,182.50 25.00 5,375.00 37.00 7,955.00 26.00 5,590.00 17.00 3,655.00 30.00 6,450.00

6 Subgrade Preparation 17,330 SY 0.50 8,665.00 1.15 19,929.50 1.50 25,995.00 1.70 29,461.00 0.50 8,665.00 2.25 38,992.50 2.50 43,325.00
7 9" ABC 17,330 SY 5.50 95,315.00 7.00 121,310.00 6.94 120,270.20 6.50 112,645.00 5.80 100,514.00 8.65 149,904.50 10.00 173,300.00
8 7" AC 17,330 SY 26.20 454,046.00 27.00 467,910.00 27.60 478,308.00 26.50 459,245.00 27.50 476,575.00 26.35 456,645.50 34.00 589,220.00
9 2” AC over 4” ABC for Driveway 445 SY 19.80 8,811.00 17.00 7,565.00 10.11 4,498.95 26.00 11,570.00 26.50 11,792.50 27.80 12,371.00 23.00 10,235.00

10 AC Pavement Section at Termination 1,825 LF 5.30 9,672.50 2.00 3,650.00 3.50 6,387.50 2.15 3,923.75 2.70 4,927.50 1.85 3,376.25 5.00 9,125.00
11 Chip Seal 17,330 SY 3.00 51,990.00 2.10 36,393.00 3.00 51,990.00 3.15 54,589.50 2.35 40,725.50 1.90 32,927.00 2.50 43,325.00
12 Sawcut  1,150 LF 0.80 920.00 1.10 1,265.00 2.00 2,300.00 1.00 1,150.00 1.50 1,725.00 1.00 1,150.00 2.75 3,162.50
13 Sawcut, Backfill and AC Replacement 650 SY 22.25 14,462.50 31.00 20,150.00 39.91 25,941.50 25.00 16,250.00 45.00 29,250.00 72.00 46,800.00 75.00 48,750.00

14 6” Vertical Curb & Gutter YAG Std. 
Det. 220, Type A 4,825 LF 11.65 56,211.25 11.00 53,075.00 14.60 70,445.00 10.00 48,250.00 10.00 48,250.00 15.90 76,717.50 22.50 108,562.50

15 6” Vertical Curb YAG Std. Det. 222, 
Type A 105 LF 10.25 1,076.25 9.00 945.00 14.60 1,533.00 8.50 892.50 9.00 945.00 20.60 2,163.00 25.00 2,625.00

16 Curb Termination MAG Std. Det. 222 36 EA 19.00 684.00 20.00 720.00 51.00 1,836.00 17.00 612.00 17.00 612.00 50.00 1,800.00 125.00 4,500.00

17 5' Concrete Sidewalk YAG Std. Det. 
230 16,350 SF 2.85 46,597.50 2.20 35,970.00 3.32 54,282.00 2.15 35,152.50 2.10 34,335.00 2.86 46,761.00 5.00 81,750.00

18 4” Concrete over 4" ABC for Driveway 1,520 SF 3.15 4,788.00 4.00 6,080.00 4.47 6,794.40 2.50 3,800.00 2.50 3,800.00 7.10 10,792.00 9.75 14,820.00
19 Driveway Type B Entrance 7,700 SF 3.45 26,565.00 3.00 23,100.00 4.50 34,650.00 2.60 20,020.00 2.60 20,020.00 7.65 58,905.00 9.75 75,075.00

20 Sidewalk Ramp MAG Std. Det. 231, 
Type A 26 EA 1,000.00 26,000.00 950.00 24,700.00 1,874.00 48,724.00 890.00 23,140.00 875.00 22,750.00 1,530.00 39,780.00 1,300.00 33,800.00

21 Adjust Telephone Comm. Manhole 
Frame and Cover; YAG Std. Det. 270 3 EA 735.00 2,205.00 200.00 600.00 375.00 1,125.00 340.00 1,020.00 260.00 780.00 590.00 1,770.00 450.00 1,350.00

22 Adjust of Sewer Manhole Frame and 
Cover; YAG Std. Det. 270 9 EA 310.00 2,790.00 200.00 1,800.00 250.00 2,250.00 330.00 2,970.00 265.00 2,385.00 590.00 5,310.00 450.00 4,050.00

23 Remove Portion of Barrel of Existing 
Manhole, Lower Cone 6 EA 800.00 4,800.00 1,000.00 6,000.00 600.00 3,600.00 1,015.00 6,090.00 1,650.00 9,900.00 1,450.00 8,700.00 2,500.00 15,000.00

24 Adjust Clean-Out Frame and Cover to 
Grade 2 EA 240.00 480.00 200.00 400.00 175.00 350.00 290.00 580.00 230.00 460.00 410.00 820.00 325.00 650.00

25 Adjust Water Meter Box and Cover to 
Grade 1 EA 295.00 295.00 300.00 300.00 275.00 275.00 230.00 230.00 230.00 230.00 370.00 370.00 325.00 325.00

26 Adjust Water Valve Box and Cover to 
Grade 24 EA 240.00 5,760.00 200.00 4,800.00 175.00 4,200.00 285.00 6,840.00 220.00 5,280.00 410.00 9,840.00 325.00 7,800.00

27 Traffic Control 1 LS 24,000.00 24,000.00 40,000.00 40,000.00 71,000.00 71,000.00 50,000.00 50,000.00 86,500.00 86,500.00 125,000.00 125,000.00 67,500.00 67,500.00

28 Survey Monument YAG Std. Det. 120-
1, Type A 9 EA 350.00 3,150.00 250.00 2,250.00 270.00 2,430.00 250.00 2,250.00 250.00 2,250.00 240.00 2,160.00 400.00 3,600.00

29 4' Chain Link Fence 110 LF 11.00 1,210.00 10.00 1,100.00 10.65 1,171.50 10.25 1,127.50 6.50 715.00 11.10 1,221.00 13.00 1,430.00
30 5' Chain Link Fence 65 LF 14.00 910.00 15.00 975.00 14.00 910.00 14.00 910.00 7.50 487.50 12.20 793.00 14.50 942.50
31 Wood Rail Fence 78 LF 18.00 1,404.00 16.00 1,248.00 17.15 1,337.70 17.25 1,345.50 5.00 390.00 6.70 522.60 10.00 780.00
32 3' Wood Picket Fence 60 LF 24.00 1,440.00 21.00 1,260.00 22.61 1,356.60 22.75 1,365.00 8.50 510.00 16.70 1,002.00 12.50 750.00

Markham Contracting Co., 
Inc.

 

Base Bid Schedule

Asphalt Paving & Supply Inc.Gunsight Construction 
CompaniesDATE OF BID OPENING:   February 7, 2011 Fann Contracting, Inc. CLM Earthmovers, LLCCombs Construction 

Company, Inc. Engineer's Estimate

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 1
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PROJECT: Town of Prescott Valley   Kirkham Michael    
Robert Road Improvements   15768 North 162nd Lane    
Spouse Drive to Tranquil Blvd.   Surprise, AZ 85374-5876    
CIP #412B       
KM - 1012239  

Item No. Description
Estimated 
Quantity Units Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Markham Contracting Co., 
Inc.

 

Base Bid Schedule

Asphalt Paving & Supply Inc.Gunsight Construction 
CompaniesDATE OF BID OPENING:   February 7, 2011 Fann Contracting, Inc. CLM Earthmovers, LLCCombs Construction 

Company, Inc. Engineer's Estimate

33 6' Wood Panel Fence 66 LF 24.00 1,584.00 22.00 1,452.00 22.55 1,488.30 22.75 1,501.50 9.50 627.00 20.00 1,320.00 25.00 1,650.00

34 Existing Mail Box to be Replaced per 
YAG Std Detail 1-08C 52 EA 215.00 11,180.00 75.00 3,900.00 180.00 9,360.00 275.00 14,300.00 50.00 2,600.00 166.00 8,632.00 225.00 11,700.00

35 Decomposed Granite 21,500 SF 0.45 9,675.00 0.65 13,975.00 1.80 38,700.00 1.13 24,295.00 0.40 8,600.00 0.41 8,815.00 1.75 37,625.00
36 Remove and Salvage Existing Sign 2 EA 55.00 110.00 100.00 200.00 150.00 300.00 56.00 112.00 60.00 120.00 110.00 220.00 200.00 400.00
37 Remove and Reinstall Existing Sign 17 EA 125.00 2,125.00 200.00 3,400.00 175.00 2,975.00 118.00 2,006.00 115.00 1,955.00 220.00 3,740.00 250.00 4,250.00
38 W1-8 Sign, 18” x24” 5 EA 275.00 1,375.00 250.00 1,250.00 280.00 1,400.00 265.00 1,325.00 260.00 1,300.00 330.00 1,650.00 300.00 1,500.00
39 W4-2R Sign, 30”x 30” 1 EA 335.00 335.00 300.00 300.00 340.00 340.00 320.00 320.00 310.00 310.00 390.00 390.00 350.00 350.00

40 W9-2 Sign, 30"x 30" "LANE ENDS 
MERGE LEFT" 1 EA 335.00 335.00 300.00 300.00 340.00 340.00 320.00 320.00 310.00 310.00 390.00 390.00 350.00 350.00

41 W11-8 Sign, 30”x 30” 2 EA 335.00 670.00 300.00 600.00 340.00 680.00 320.00 640.00 310.00 620.00 390.00 780.00 350.00 700.00
42 W11A-2 Sign, 30" x 30" 4 EA 335.00 1,340.00 300.00 1,200.00 340.00 1,360.00 320.00 1,280.00 310.00 1,240.00 390.00 1,560.00 350.00 1,400.00
43 W16-2A Sign, 24" x 12", "250 Feet" 2 EA 250.00 500.00 225.00 450.00 250.00 500.00 240.00 480.00 240.00 480.00 38.00 76.00 300.00 600.00
44 R1-1 Sign, 30”x30” "STOP" 1 EA 335.00 335.00 225.00 225.00 340.00 340.00 320.00 320.00 310.00 310.00 390.00 390.00 350.00 350.00
45 R2-1 Sign,  24" x 30",  "25 MPH" 1 EA 315.00 315.00 275.00 275.00 324.00 324.00 300.00 300.00 310.00 310.00 365.00 365.00 325.00 325.00

46 Temporary Pavement Marking 
(Painted) (White) (2 Applications) 4,755 LF 0.25 1,188.75 0.25 1,188.75 0.23 1,093.65 0.25 1,188.75 0.25 1,188.75 0.22 1,046.10 0.35 1,664.25

47 Temporary Pavement Marking 
(Painted) (Yellow) (2 Applications) 4,520 LF 0.25 1,130.00 0.25 1,130.00 0.23 1,039.60 0.25 1,130.00 0.25 1,130.00 0.22 994.40 0.35 1,582.00

48 Temporary Pavement Legend/Symbol 
(Painted) (2 Applications) 4 EA 85.00 340.00 80.00 320.00 80.00 320.00 85.00 340.00 80.00 320.00 83.60 334.40 150.00 600.00

49 Pavement Marking (Painted) (White) 
(Final Application) 2,470 LF 0.15 370.50 0.12 296.40 0.13 321.10 0.11 271.70 0.12 296.40 0.11 271.70 0.35 864.50

50 Pavement Marking (Painted) (Yellow) 
(Final Application) 4,520 LF 0.15 678.00 0.12 542.40 0.13 587.60 0.11 497.20 0.12 542.40 0.11 497.20 0.35 1,582.00

51 Pavement Marking (Thermoplastic) 
(White) (Final Application) 2,285 LF 0.75 1,713.75 0.70 1,599.50 1.00 2,285.00 0.75 1,713.75 0.70 1,599.50 0.72 1,645.20 2.50 5,712.50

52 Pavement Legend/Symbol 
(Thermoplastic) (Final Applications) 4 EA 110.00 440.00 100.00 400.00 110.00 440.00 107.00 428.00 105.00 420.00 105.00 420.00 450.00 1,800.00

53 Catch Basin ADOT Std. Dwg. C-15.20, 
L = 11’6” 7 EA 4,500.00 31,500.00 4,000.00 28,000.00 3,800.00 26,600.00 4,050.00 28,350.00 4,000.00 28,000.00 5,250.00 36,750.00 5,500.00 38,500.00

54 Scupper MAG Std. Det. 203 2 EA 2,250.00 4,500.00 1,900.00 3,800.00 1,730.00 3,460.00 1,900.00 3,800.00 1,850.00 3,700.00 1,750.00 3,500.00 1,750.00 3,500.00

55 Concrete Pipe Collar Mag Std. Det 505 1 EA 650.00 650.00 400.00 400.00 350.00 350.00 280.00 280.00 550.00 550.00 580.00 580.00 750.00 750.00

56 Concrete Headwall MAG Std. Det. 501-
4 (Special) 1 EA 1,900.00 1,900.00 1,500.00 1,500.00 1,990.00 1,990.00 1,500.00 1,500.00 1,450.00 1,450.00 3,050.00 3,050.00 3,750.00 3,750.00

57 Handrail 170 LF 35.00 5,950.00 32.00 5,440.00 32.50 5,525.00 38.00 6,460.00 50.00 8,500.00 44.00 7,480.00 75.00 12,750.00

58 2" Water Service Connection YAG 3-
16 2 EA 3,400.00 6,800.00 3,000.00 6,000.00 2,696.00 5,392.00 2,830.00 5,660.00 3,000.00 6,000.00 2,850.00 5,700.00 750.00 1,500.00

59 6” D.I.P. Waterline 300 LF 63.00 18,900.00 60.00 18,000.00 47.30 14,190.00 72.00 21,600.00 39.25 11,775.00 35.80 10,740.00 75.00 22,500.00
59a 8" D.I.P. Waterline 30 LF 80.00 2,400.00 65.00 1,950.00 93.50 2,805.00 48.00 1,440.00 39.25 1,177.50 42.50 1,275.00 82.00 2,460.00
60 12” D.I.P. Waterline 2,069 LF 52.00 107,588.00 53.00 109,657.00 48.75 100,863.75 45.00 93,105.00 56.00 115,864.00 43.50 90,001.50 90.00 186,210.00

61
Provide Extra Protection at  Water and 
Sewer Line Crossing YAG Std Det 4-
01 5 EA 1,700.00 8,500.00 1,300.00 6,500.00 850.00 4,250.00 1,225.00 6,125.00 950.00 4,750.00 940.00 4,700.00 1,750.00 8,750.00

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 2
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PROJECT: Town of Prescott Valley   Kirkham Michael    
Robert Road Improvements   15768 North 162nd Lane    
Spouse Drive to Tranquil Blvd.   Surprise, AZ 85374-5876    
CIP #412B       
KM - 1012239  
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Quantity Units Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Markham Contracting Co., 
Inc.

 

Base Bid Schedule

Asphalt Paving & Supply Inc.Gunsight Construction 
CompaniesDATE OF BID OPENING:   February 7, 2011 Fann Contracting, Inc. CLM Earthmovers, LLCCombs Construction 

Company, Inc. Engineer's Estimate

62 New 6” Gate Valve with Box and Cover 
YAG Std Det. 3-03 and 3-15 11 EA 1,500.00 16,500.00 1,200.00 13,200.00 935.00 10,285.00 990.00 10,890.00 950.00 10,450.00 1,160.00 12,760.00 1,500.00 16,500.00

62a New 8” Gate Valve with Box and Cover 
YAG Std Det. 3-03 and 3-15 1 EA 1,850.00 1,850.00 1,600.00 1,600.00 1,221.00 1,221.00 990.00 990.00 1,400.00 1,400.00 1,525.00 1,525.00 1,850.00 1,850.00

63 New 12” Gate Valve with Box and 
Cover YAG Std Det. 3-03 and 3-15 12 EA 2,850.00 34,200.00 2,200.00 26,400.00 1,972.00 23,664.00 2,140.00 25,680.00 1,950.00 23,400.00 2,650.00 31,800.00 2,250.00 27,000.00

64 New 3/4" Air Release Valve Town of 
Prescott Valley Standard Detail 4 EA 2,500.00 10,000.00 2,100.00 8,400.00 1,965.00 7,860.00 2,500.00 10,000.00 2,240.00 8,960.00 2,360.00 9,440.00 2,150.00 8,600.00

64a New 1" Air Release Valve Town of 
Prescott Valley Standard Detail 1 EA 2,600.00 2,600.00 2,400.00 2,400.00 2,200.00 2,200.00 2,500.00 2,500.00 2,400.00 2,400.00 2,390.00 2,390.00 2,400.00 2,400.00

65 New Fire Hydrant YAG Std. Det. 3-07 
and 3-08 5 EA 2,600.00 13,000.00 2,600.00 13,000.00 2,480.00 12,400.00 2,170.00 10,850.00 2,600.00 13,000.00 3,250.00 16,250.00 3,750.00 18,750.00

66 Remove and Relocate Existing Fire 
Hydrant YAG Std Det 3-07 and 3-08 1 EA 1,750.00 1,750.00 800.00 800.00 1,120.00 1,120.00 1,400.00 1,400.00 1,100.00 1,100.00 2,800.00 2,800.00 1,500.00 1,500.00

67 Sanitary Sewer Service Extensions 2 EA 2,100.00 4,200.00 400.00 800.00 490.00 980.00 660.00 1,320.00 1,340.00 2,680.00 585.00 1,170.00 2,000.00 4,000.00

68 Sanitary Sewer Service Reconstruction 8 EA 2,685.00 21,480.00 600.00 4,800.00 523.00 4,184.00 1,325.00 10,600.00 1,650.00 13,200.00 750.00 6,000.00 2,000.00 16,000.00
69 18" Storm Drain 130 LF 36.50 4,745.00 42.00 5,460.00 40.90 5,317.00 48.25 6,272.50 46.00 5,980.00 36.90 4,797.00 50.00 6,500.00

70 8" Storm Drain Trench YAG Std Det 2-
02 56 LF 33.50 1,876.00 22.00 1,232.00 33.90 1,898.40 31.00 1,736.00 25.00 1,400.00 17.00 952.00 25.00 1,400.00

71 18” Storm Drain Trench YAG Std Det 2-
02 547 LF 40.00 21,880.00 42.00 22,974.00 36.75 20,102.25 36.00 19,692.00 46.00 25,162.00 29.90 16,355.30 55.00 30,085.00

72 24” Storm Drain Trench YAG Std Det 2-
02 1,379 LF 47.00 64,813.00 37.00 51,023.00 35.60 49,092.40 59.00 81,361.00 50.00 68,950.00 47.10 64,950.90 67.00 92,393.00

73 30” Storm Drain Trench YAG Std Det 2-
02 1,250 LF 65.50 81,875.00 44.00 55,000.00 42.90 53,625.00 68.00 85,000.00 69.00 86,250.00 65.00 81,250.00 78.00 97,500.00

74 Ditch Inlet 6 EA 200.00 1,200.00 325.00 1,950.00 240.00 1,440.00 120.00 720.00 200.00 1,200.00 245.00 1,470.00 300.00 1,800.00
74a Outlet Grate Cover 1 EA 685.00 685.00 425.00 425.00 540.00 540.00 560.00 560.00 550.00 550.00 550.00 550.00 500.00 500.00
75 Storm Sewer Cleanout 1 EA 250.00 250.00 200.00 200.00 555.00 555.00 118.00 118.00 300.00 300.00 160.00 160.00 500.00 500.00

76 48" Manhole MAG Std. Det. 520 And 
522 8 EA 2,325.00 18,600.00 2,200.00 17,600.00 2,715.00 21,720.00 3,100.00 24,800.00 2,600.00 20,800.00 3,040.00 24,320.00 5,500.00 44,000.00

77 60" Manhole MAG Std. Det. 520 And 
522 5 EA 4,465.00 22,325.00 2,600.00 13,000.00 2,940.00 14,700.00 4,200.00 21,000.00 4,100.00 20,500.00 3,600.00 18,000.00 7,500.00 37,500.00

78 Storm Water Pollution Prevention Plan 1 LS 4,100.00 4,100.00 6,000.00 6,000.00 8,500.00 8,500.00 16,000.00 16,000.00 9,850.00 9,850.00 2,600.00 2,600.00 27,500.00 27,500.00
79 Mobilization 1 LS 101,300.00 101,300.00 188,000.00 188,000.00 92,074.60 92,074.60 196,000.00 196,000.00 167,000.00 167,000.00 45,400.00 45,400.00 190,000.00 190,000.00
80 1.0” Street Light Conduit 100 LF 7.50 750.00 5.50 550.00 5.00 500.00 7.25 725.00 7.00 700.00 7.15 715.00 20.00 2,000.00
81 2.5” Street Light Conduit 4,180 LF 5.85 24,453.00 9.00 37,620.00 4.90 20,482.00 6.00 25,080.00 5.50 22,990.00 5.50 22,990.00 15.00 62,700.00
82 Street Light Pull Box 22 EA 340.00 7,480.00 300.00 6,600.00 305.00 6,710.00 325.00 7,150.00 325.00 7,150.00 320.00 7,040.00 750.00 16,500.00

83 1-150W HPS Lumec 'Transit' Light 
Fixture on a Single Arm Pole 22 EA 5,815.00 127,930.00 5,000.00 110,000.00 5,434.00 119,548.00 5,500.00 121,000.00 5,500.00 121,000.00 5,500.00 121,000.00 11,500.00 253,000.00

$1,779,993.00  $1,865,163.05  $1,884,475.00  $1,970,935.00  $1,984,201.55  $1,988,487.55 $2,903,955.75

 

TOTAL BASE BID (Items 1 thru 83, inclusive)

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 3
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PROJECT: Town of Prescott Valley
Robert Road Improvements
Spouse Drive to Tranquil Blvd.
CIP #412B
KM - 1012239

Item No. Description
Estimated 
Quantity Units

1 Quality Control 1 LS
2 Clearing and Grubbing 1 LS
3 Roadway Excavation 1 LS
4 Riprap, D50 = 8” 120 SY

5 Riprap (Removed, Salvaged and 
Relocated) 215 SY

6 Subgrade Preparation 17,330 SY
7 9" ABC 17,330 SY
8 7" AC 17,330 SY
9 2” AC over 4” ABC for Driveway 445 SY

10 AC Pavement Section at Termination 1,825 LF
11 Chip Seal 17,330 SY
12 Sawcut  1,150 LF
13 Sawcut, Backfill and AC Replacement 650 SY

14 6” Vertical Curb & Gutter YAG Std. 
Det. 220, Type A 4,825 LF

15 6” Vertical Curb YAG Std. Det. 222, 
Type A 105 LF

16 Curb Termination MAG Std. Det. 222 36 EA

17 5' Concrete Sidewalk YAG Std. Det. 
230 16,350 SF

18 4” Concrete over 4" ABC for Driveway 1,520 SF
19 Driveway Type B Entrance 7,700 SF

20 Sidewalk Ramp MAG Std. Det. 231, 
Type A 26 EA

21 Adjust Telephone Comm. Manhole 
Frame and Cover; YAG Std. Det. 270 3 EA

22 Adjust of Sewer Manhole Frame and 
Cover; YAG Std. Det. 270 9 EA

23 Remove Portion of Barrel of Existing 
Manhole, Lower Cone 6 EA

24 Adjust Clean-Out Frame and Cover to 
Grade 2 EA

25 Adjust Water Meter Box and Cover to 
Grade 1 EA

26 Adjust Water Valve Box and Cover to 
Grade 24 EA

27 Traffic Control 1 LS

28 Survey Monument YAG Std. Det. 120-
1, Type A 9 EA

29 4' Chain Link Fence 110 LF
30 5' Chain Link Fence 65 LF
31 Wood Rail Fence 78 LF
32 3' Wood Picket Fence 60 LF

Base Bid Schedule

DATE OF BID OPENING:   February 7, 2011

     
     
     
     

Unit Price Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Unit Price Amount Unit Price Amount

68,000.00 68,000.00 28,000.00 28,000.00 31,000.00 31,000.00 25,000.00 25,000.00 15,000.00 15,000.00 15,000.00 15,000.00 40,500.00 40,500.00
17,688.00 17,688.00 500.00 500.00 52,000.00 52,000.00 75,000.00 75,000.00 75,000.00 75,000.00 400,000.00 400,000.00 107,500.00 107,500.00
82,820.00 82,820.00 95,000.00 95,000.00 224,500.00 224,500.00 110,000.00 110,000.00 197,000.00 197,000.00 200,000.00 200,000.00 79,800.00 79,800.00

33.79 4,054.80 * 30.00 3,600.00 66.00 7,920.00 40.00 4,800.00 110.00 13,200.00 15.00 1,800.00 65.00 7,800.00

20.98 4,510.70 18.00 3,870.00 22.50 4,837.50 8.00 1,720.00 70.00 15,050.00 11.00 2,365.00 30.00 6,450.00
0.91 15,770.30 * 2.10 36,393.00 4.45 77,118.50 1.25 21,662.50 3.00 51,990.00 5.00 86,650.00 2.50 43,325.00
7.35 127,375.50 10.00 173,300.00 6.40 110,912.00 7.00 121,310.00 5.00 86,650.00 7.00 121,310.00 10.00 173,300.00

27.92 483,853.60 28.00 485,240.00 30.30 525,099.00 31.00 537,230.00 30.00 519,900.00 30.00 519,900.00 34.00 589,220.00
31.51 14,021.95 * 30.00 13,350.00 42.62 18,965.90 20.00 8,900.00 28.00 12,460.00 10.00 4,450.00 23.00 10,235.00
2.41 4,398.25 * 3.00 5,475.00 2.25 4,106.25 3.50 6,387.50 8.00 14,600.00 5.00 9,125.00 5.00 9,125.00
2.96 51,296.80 3.00 51,990.00 2.35 40,725.50 3.00 51,990.00 4.00 69,320.00 2.00 34,660.00 2.50 43,325.00
0.70 805.00 2.50 2,875.00 1.20 1,380.00 1.25 1,437.50 2.00 2,300.00 2.00 2,300.00 2.75 3,162.50

43.57 28,320.50 * 30.00 19,500.00 35.00 22,750.00 3.75 2,437.50 105.00 68,250.00 35.00 22,750.00 75.00 48,750.00

9.78 47,188.50 15.00 72,375.00 11.35 54,763.75 21.00 101,325.00 12.00 57,900.00 10.00 48,250.00 22.50 108,562.50

6.59 691.95 30.00 3,150.00 9.45 992.25 18.00 1,890.00 14.00 1,470.00 10.00 1,050.00 25.00 2,625.00
36.74 1,322.64 110.00 3,960.00 18.90 680.40 15.00 540.00 100.00 3,600.00 20.00 720.00 125.00 4,500.00

2.00 32,700.00 2.36 38,586.00 2.40 39,240.00 5.50 89,925.00 3.00 49,050.00 2.00 32,700.00 5.00 81,750.00
2.13 3,237.60 5.00 7,600.00 2.75 4,180.00 6.00 9,120.00 3.90 5,928.00 5.00 7,600.00 9.75 14,820.00
2.64 20,328.00 6.00 46,200.00 2.95 22,715.00 6.00 46,200.00 4.10 31,570.00 3.00 23,100.00 9.75 75,075.00

821.00 21,346.00 1,500.00 39,000.00 995.00 25,870.00 1,500.00 39,000.00 1,500.00 39,000.00 950.00 24,700.00 1,300.00 33,800.00

783.00 2,349.00 * 500.00 1,500.00 567.00 1,701.00 325.00 975.00 325.00 975.00 350.00 1,050.00 450.00 1,350.00

387.00 3,483.00 * 400.00 3,600.00 410.00 3,690.00 325.00 2,925.00 325.00 2,925.00 350.00 3,150.00 450.00 4,050.00

546.00 3,276.00 1,300.00 7,800.00 630.00 3,780.00 1,150.00 6,900.00 1,500.00 9,000.00 1,200.00 7,200.00 2,500.00 15,000.00

250.00 500.00 450.00 900.00 378.00 756.00 300.00 600.00 275.00 550.00 300.00 600.00 325.00 650.00

350.00 350.00 250.00 250.00 252.00 252.00 425.00 425.00 250.00 250.00 300.00 300.00 325.00 325.00

250.00 6,000.00 * 450.00 10,800.00 378.00 9,072.00 300.00 7,200.00 275.00 6,600.00 300.00 7,200.00 325.00 7,800.00
126,035.00 126,035.00 125,000.00 125,000.00 51,000.00 51,000.00 120,000.00 120,000.00 35,000.00 35,000.00 50,000.00 50,000.00 67,500.00 67,500.00

295.00 2,655.00 250.00 2,250.00 325.00 2,925.00 275.00 2,475.00 360.00 3,240.00 350.00 3,150.00 400.00 3,600.00
16.27 1,789.70 * 12.00 1,320.00 11.35 1,248.50 12.00 1,320.00 12.00 1,320.00 11.00 1,210.00 13.00 1,430.00
19.73 1,282.45 * 14.00 910.00 13.85 900.25 15.00 975.00 15.00 975.00 18.00 1,170.00 14.50 942.50
31.35 2,445.30 * 18.00 1,404.00 42.10 3,283.80 20.00 1,560.00 19.00 1,482.00 30.00 2,340.00 10.00 780.00
22.20 1,332.00 25.00 1,500.00 27.50 1,650.00 25.00 1,500.00 25.00 1,500.00 40.00 2,400.00 12.50 750.00

A. Miner Contracting, Inc.

Amount

 

Engineer's Estimate

 
 

 

D & O Contractors Inc. FNF Contruction, Inc. Spire Engineering, LLC.Michael J. Valente           
Contracting, Inc.

Standard Construction 
Company, Inc.

Kirkham Michael
15768 North 162nd Lane
Surprise, AZ 85374-5876

 

Amount

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 4
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Bid Tabulation



PROJECT: Town of Prescott Valley
Robert Road Improvements
Spouse Drive to Tranquil Blvd.
CIP #412B
KM - 1012239

Item No. Description
Estimated 
Quantity Units

Base Bid Schedule

DATE OF BID OPENING:   February 7, 2011

33 6' Wood Panel Fence 66 LF

34 Existing Mail Box to be Replaced per 
YAG Std Detail 1-08C 52 EA

35 Decomposed Granite 21,500 SF
36 Remove and Salvage Existing Sign 2 EA
37 Remove and Reinstall Existing Sign 17 EA
38 W1-8 Sign, 18” x24” 5 EA
39 W4-2R Sign, 30”x 30” 1 EA

40 W9-2 Sign, 30"x 30" "LANE ENDS 
MERGE LEFT" 1 EA

41 W11-8 Sign, 30”x 30” 2 EA
42 W11A-2 Sign, 30" x 30" 4 EA
43 W16-2A Sign, 24" x 12", "250 Feet" 2 EA
44 R1-1 Sign, 30”x30” "STOP" 1 EA
45 R2-1 Sign,  24" x 30",  "25 MPH" 1 EA

46 Temporary Pavement Marking 
(Painted) (White) (2 Applications) 4,755 LF

47 Temporary Pavement Marking 
(Painted) (Yellow) (2 Applications) 4,520 LF

48 Temporary Pavement Legend/Symbol 
(Painted) (2 Applications) 4 EA

49 Pavement Marking (Painted) (White) 
(Final Application) 2,470 LF

50 Pavement Marking (Painted) (Yellow) 
(Final Application) 4,520 LF

51 Pavement Marking (Thermoplastic) 
(White) (Final Application) 2,285 LF

52 Pavement Legend/Symbol 
(Thermoplastic) (Final Applications) 4 EA

53 Catch Basin ADOT Std. Dwg. C-15.20, 
L = 11’6” 7 EA

54 Scupper MAG Std. Det. 203 2 EA

55 Concrete Pipe Collar Mag Std. Det 505 1 EA

56 Concrete Headwall MAG Std. Det. 501-
4 (Special) 1 EA

57 Handrail 170 LF

58 2" Water Service Connection YAG 3-
16 2 EA

59 6” D.I.P. Waterline 300 LF
59a 8" D.I.P. Waterline 30 LF
60 12” D.I.P. Waterline 2,069 LF

61
Provide Extra Protection at  Water and 
Sewer Line Crossing YAG Std Det 4-
01 5 EA

     
     
     
     

Unit Price Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Unit Price Amount Unit Price Amount

A. Miner Contracting, Inc.

Amount

 

Engineer's Estimate

 
 

 

D & O Contractors Inc. FNF Contruction, Inc. Spire Engineering, LLC.Michael J. Valente           
Contracting, Inc.

Standard Construction 
Company, Inc.

Kirkham Michael
15768 North 162nd Lane
Surprise, AZ 85374-5876

 

Amount

35.00 2,310.00 35.00 2,310.00 37.80 2,494.80 25.00 1,650.00 25.00 1,650.00 40.00 2,640.00 25.00 1,650.00

111.00 5,772.00 75.00 3,900.00 156.80 8,153.60 45.00 2,340.00 195.00 10,140.00 450.00 23,400.00 225.00 11,700.00
0.39 8,385.00 * 0.50 10,750.00 0.50 10,750.00 0.24 5,160.00 0.95 20,425.00 0.70 15,050.00 1.75 37,625.00

50.00 100.00 90.00 180.00 189.00 378.00 65.00 130.00 125.00 250.00 60.00 120.00 200.00 400.00
105.00 1,785.00 450.00 7,650.00 189.00 3,213.00 125.00 2,125.00 300.00 5,100.00 125.00 2,125.00 250.00 4,250.00
235.00 1,175.00 450.00 2,250.00 252.00 1,260.00 300.00 1,500.00 250.00 1,250.00 300.00 1,500.00 300.00 1,500.00
285.00 285.00 500.00 500.00 252.00 252.00 350.00 350.00 300.00 300.00 350.00 350.00 350.00 350.00

285.00 285.00 500.00 500.00 252.00 252.00 350.00 350.00 300.00 300.00 350.00 350.00 350.00 350.00
285.00 570.00 500.00 1,000.00 252.00 504.00 350.00 700.00 300.00 600.00 350.00 700.00 350.00 700.00
285.00 1,140.00 500.00 2,000.00 252.00 1,008.00 350.00 1,400.00 250.00 1,000.00 350.00 1,400.00 350.00 1,400.00
215.00 430.00 500.00 1,000.00 252.00 504.00 275.00 550.00 300.00 600.00 250.00 500.00 300.00 600.00
285.00 285.00 500.00 500.00 252.00 252.00 350.00 350.00 250.00 250.00 350.00 350.00 350.00 350.00
270.00 270.00 500.00 500.00 252.00 252.00 335.00 335.00 300.00 300.00 350.00 350.00 325.00 325.00

0.20 951.00 0.60 2,853.00 0.25 1,188.75 0.25 1,188.75 0.30 1,426.50 0.25 1,188.75 0.35 1,664.25

0.20 904.00 0.60 2,712.00 0.25 1,130.00 0.25 1,130.00 0.30 1,356.00 0.25 1,130.00 0.35 1,582.00

75.00 300.00 130.00 520.00 95.00 380.00 90.00 360.00 95.00 380.00 90.00 360.00 150.00 600.00

0.10 247.00 0.40 988.00 0.13 321.10 0.10 247.00 0.20 494.00 0.10 247.00 0.35 864.50

0.10 452.00 0.40 1,808.00 0.13 587.60 0.10 452.00 0.20 904.00 0.10 452.00 0.35 1,582.00

0.65 1,485.25 1.60 3,656.00 0.82 1,873.70 0.75 1,713.75 0.80 1,828.00 * 0.70 1,599.50 2.50 5,712.50

95.00 380.00 200.00 800.00 120.00 480.00 100.00 400.00 120.00 480.00 100.00 400.00 450.00 1,800.00

620.00 4,340.00 4,500.00 31,500.00 4,525.00 31,675.00 5,000.00 35,000.00 4,700.00 32,900.00 4,000.00 28,000.00 5,500.00 38,500.00
725.00 1,450.00 1,750.00 3,500.00 2,130.00 4,260.00 2,500.00 5,000.00 2,400.00 4,800.00 2,000.00 4,000.00 1,750.00 3,500.00

250.00 250.00 3,500.00 3,500.00 700.00 700.00 500.00 500.00 1,200.00 1,200.00 2,500.00 2,500.00 750.00 750.00

1,650.00 1,650.00 2,800.00 2,800.00 1,680.00 1,680.00 2,000.00 2,000.00 2,000.00 2,000.00 1,500.00 1,500.00 3,750.00 3,750.00
30.00 5,100.00 60.00 10,200.00 38.00 6,460.00 65.00 11,050.00 40.00 6,800.00 60.00 10,200.00 75.00 12,750.00

2,812.00 5,624.00 2,600.00 5,200.00 3,775.00 7,550.00 3,500.00 7,000.00 3,150.00 6,300.00 1,500.00 3,000.00 750.00 1,500.00
45.74 13,722.00 * 35.00 10,500.00 49.00 14,700.00 75.00 22,500.00 60.00 18,000.00 60.00 18,000.00 75.00 22,500.00
48.50 1,455.00 35.00 1,050.00 49.00 1,470.00 80.00 2,400.00 125.00 3,750.00 80.00 2,400.00 82.00 2,460.00
47.76 98,815.44 * 55.00 113,795.00 69.90 144,623.10 74.50 154,140.50 62.50 129,312.50 60.00 124,140.00 90.00 186,210.00

200.00 1,000.00 1,700.00 8,500.00 1,190.00 5,950.00 1,500.00 7,500.00 1,350.00 6,750.00 1,500.00 7,500.00 1,750.00 8,750.00

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 5
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Bid Tabulation



PROJECT: Town of Prescott Valley
Robert Road Improvements
Spouse Drive to Tranquil Blvd.
CIP #412B
KM - 1012239

Item No. Description
Estimated 
Quantity Units

Base Bid Schedule

DATE OF BID OPENING:   February 7, 2011

62 New 6” Gate Valve with Box and Cover 
YAG Std Det. 3-03 and 3-15 11 EA

62a New 8” Gate Valve with Box and Cover 
YAG Std Det. 3-03 and 3-15 1 EA

63 New 12” Gate Valve with Box and 
Cover YAG Std Det. 3-03 and 3-15 12 EA

64 New 3/4" Air Release Valve Town of 
Prescott Valley Standard Detail 4 EA

64a New 1" Air Release Valve Town of 
Prescott Valley Standard Detail 1 EA

65 New Fire Hydrant YAG Std. Det. 3-07 
and 3-08 5 EA

66 Remove and Relocate Existing Fire 
Hydrant YAG Std Det 3-07 and 3-08 1 EA

67 Sanitary Sewer Service Extensions 2 EA

68 Sanitary Sewer Service Reconstruction 8 EA
69 18" Storm Drain 130 LF

70 8" Storm Drain Trench YAG Std Det 2-
02 56 LF

71 18” Storm Drain Trench YAG Std Det 2-
02 547 LF

72 24” Storm Drain Trench YAG Std Det 2-
02 1,379 LF

73 30” Storm Drain Trench YAG Std Det 2-
02 1,250 LF

74 Ditch Inlet 6 EA
74a Outlet Grate Cover 1 EA
75 Storm Sewer Cleanout 1 EA

76 48" Manhole MAG Std. Det. 520 And 
522 8 EA

77 60" Manhole MAG Std. Det. 520 And 
522 5 EA

78 Storm Water Pollution Prevention Plan 1 LS
79 Mobilization 1 LS
80 1.0” Street Light Conduit 100 LF
81 2.5” Street Light Conduit 4,180 LF
82 Street Light Pull Box 22 EA

83 1-150W HPS Lumec 'Transit' Light 
Fixture on a Single Arm Pole 22 EA

TOTAL BASE BID (Items 1 thru 83, inclusive)

     
     
     
     

Unit Price Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Unit Price Amount Unit Price Amount

A. Miner Contracting, Inc.

Amount

 

Engineer's Estimate

 
 

 

D & O Contractors Inc. FNF Contruction, Inc. Spire Engineering, LLC.Michael J. Valente           
Contracting, Inc.

Standard Construction 
Company, Inc.

Kirkham Michael
15768 North 162nd Lane
Surprise, AZ 85374-5876

 

Amount

969.63 10,665.93 * 950.00 10,450.00 1,190.00 13,090.00 1,500.00 16,500.00 1,000.00 11,000.00 1,200.00 13,200.00 1,500.00 16,500.00

978.00 978.00 1,500.00 1,500.00 1,750.00 1,750.00 2,000.00 2,000.00 1,300.00 1,300.00 1,800.00 1,800.00 1,850.00 1,850.00

2,145.00 25,740.00 2,200.00 26,400.00 2,430.00 29,160.00 3,000.00 36,000.00 2,200.00 26,400.00 2,000.00 24,000.00 2,250.00 27,000.00

120.00 480.00 1,750.00 7,000.00 2,797.00 11,188.00 2,500.00 10,000.00 2,400.00 9,600.00 1,500.00 6,000.00 2,150.00 8,600.00

111.00 111.00 1,950.00 1,950.00 3,000.00 3,000.00 3,000.00 3,000.00 2,600.00 2,600.00 2,000.00 2,000.00 2,400.00 2,400.00

2,914.00 14,570.00 2,800.00 14,000.00 3,215.00 16,075.00 3,250.00 16,250.00 3,500.00 17,500.00 3,500.00 17,500.00 3,750.00 18,750.00

2,392.00 2,392.00 2,000.00 2,000.00 1,400.00 1,400.00 1,000.00 1,000.00 1,600.00 1,600.00 3,000.00 3,000.00 1,500.00 1,500.00
572.00 1,144.00 800.00 1,600.00 1,670.00 3,340.00 500.00 1,000.00 700.00 1,400.00 1,200.00 2,400.00 2,000.00 4,000.00

696.00 5,568.00 1,400.00 11,200.00 2,100.00 16,800.00 600.00 4,800.00 1,500.00 12,000.00 2,500.00 20,000.00 2,000.00 16,000.00
55.42 7,204.60 * 46.50 6,045.00 57.30 7,449.00 50.00 6,500.00 48.00 6,240.00 80.00 10,400.00 50.00 6,500.00

32.19 1,802.64 * 35.00 1,960.00 25.20 1,411.20 25.00 1,400.00 105.00 5,880.00 75.00 4,200.00 25.00 1,400.00

51.84 28,356.48 * 47.00 25,709.00 57.35 31,370.45 50.00 27,350.00 60.00 32,820.00 100.00 54,700.00 55.00 30,085.00

78.36 108,058.44 * 51.00 70,329.00 61.50 84,808.50 55.00 75,845.00 72.00 99,288.00 80.00 110,320.00 67.00 92,393.00

92.51 115,637.50 * 55.00 68,750.00 86.70 108,375.00 70.50 88,125.00 84.00 105,000.00 90.00 112,500.00 78.00 97,500.00
116.00 696.00 * 250.00 1,500.00 245.00 1,470.00 375.00 2,250.00 1,200.00 7,200.00 1,500.00 9,000.00 300.00 1,800.00
750.00 750.00 1,200.00 1,200.00 325.00 325.00 500.00 500.00 700.00 700.00 1,500.00 1,500.00 500.00 500.00
133.00 133.00 340.00 340.00 390.00 390.00 200.00 200.00 800.00 800.00 1,500.00 1,500.00 500.00 500.00

2,382.75 19,062.00 3,200.00 25,600.00 3,215.00 25,720.00 3,000.00 24,000.00 3,200.00 25,600.00 1,600.00 12,800.00 5,500.00 44,000.00

2,858.00 14,290.00 4,000.00 20,000.00 5,175.00 25,875.00 3,500.00 17,500.00 5,300.00 26,500.00 3,500.00 17,500.00 7,500.00 37,500.00

14,600.00 14,600.00 12,000.00 12,000.00 18,900.00 18,900.00 20,000.00 20,000.00 15,000.00 15,000.00 5,000.00 5,000.00 27,500.00 27,500.00
163,690.00 163,690.00 140,000.00 140,000.00 67,000.00 67,000.00 80,000.00 80,000.00 35,000.00 35,000.00 20,000.00 20,000.00 190,000.00 190,000.00

5.15 515.00 16.00 1,600.00 8.25 825.00 7.50 750.00 7.75 775.00 5.00 500.00 20.00 2,000.00
8.35 34,903.00 * 12.00 50,160.00 6.40 26,752.00 6.00 25,080.00 6.00 25,080.00 6.00 25,080.00 15.00 62,700.00

290.00 6,380.00 430.00 9,460.00 371.00 8,162.00 350.00 7,700.00 350.00 7,700.00 300.00 6,600.00 750.00 16,500.00

4,905.00 107,910.00 6,500.00 143,000.00 6,350.00 139,700.00 5,000.00 110,000.00 5,900.00 129,800.00 5,800.00 127,600.00 11,500.00 253,000.00

 $2,027,782.82 *  $2,177,873.00  $2,248,653.40  $2,250,002.00  $2,260,684.00 *  $2,502,752.25 $2,903,955.75

 

*  Amount on proposal form incorrect due to bidder error in calculating extension.  Correct amount shown on Bid Tabulation. 6
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